



## REQUEST FOR PROPOSAL

### Lhtako Dene Park Sign Fabrication, Installation, and Site Works

#### Addendum #1

August 8, 2022

1. Is there a timeline that the city would like to have this [project] completed by?  
Project completion no later than April 30, 2023; however, the earlier the better. Ideally a completion date of Oct 31, 2022 but it is understood if supply chain issues are an issue. Project timeline is weighted at 20% of RFP evaluation.
2. Is the city open to an alternative proposal/price option for the sign base to be constructed of concrete? We would then apply a stone veneer to achieve a similar look instead of the gabion cages. Our thought is that this could be a cleaner longer lasting option.  
An alternative design can be included as a separate option or line item in the proposal so long as the original option is also included and the two can be easily distinguished. Due to the partnership with Lhtako Dene First Nation in creating the original designs, deviations may need approval from the Nation. The idea was to have a design that closely resembled characteristics of the river.