
 

 

September 1, 2021 

CITY OF QUESNEL 

DESIGN CONSULTING SERVICES 

FIRE HALL #1 RENOVATION PROJECT 

ADDENDUM NO. 2 
 

This Addendum is issued prior to the Closing Date, in accordance with the Request for 
Proposal Documents issued and shall be considered an integral part of the Contract 
Documents, read together with any Addenda previously issued and with all subsequent 
Addenda. 

1. Delete:  

Closing Date:  Wednesday, September 8, 2021, 2:00 pm Local Time  

Replace with: 

Closing Date:  Thursday, September 16, 2021, 2:00 pm Local Time. 

2. Question: Does Firehall #1 and the Nazko First Nation Band Office share all 

incoming utilities?  

Comment: 

No.  They have separate utility connections. 

3. Question:  Are renovations to the Nazko First Nation Band Office included in the 

scope of work. 

Comment: 

No 

4. Question:  Will the Firehall and Nazko Band Office need to remain operational 

during the renovation? 

Comment: 

The Nazko Band Office will need to remain operational during the renovation.  

The Firehall will not.  The Fire Hall will be vacated and the Fire Department will 

operate out of a temporary Fire Hall at an alternate location for the duration of 

the renovation. 



   

 

 

5. Question:  Will Structural, Electrical, and Mechanical As Built Drawings be made 

available for the project? 

Comment:   

The City will provide the successful proponent with any drawings that it has for 

Firehall #1.   

6. Question: Will Energy Step Code apply to this project? 

Comment: 

No. 

7. Question: It is noted that roof and envelope upgrades are part of the project.  Is it 

anticipated that existing fenestration will be replaced? 

Comment: 

The scope of work for the project may change based on the advice of the design 

team and Coordinating Registered Professional subject to funding available in 

the project budget, however it is anticipated that most doors will require 

replacement and that the location of some doors may change.  The location of 

windows are expected to remain unchanged. 

8. Does “replace and upgrade mechanical systems” include replacement of all 

ventilation equipment and ductwork?  Is a replacement of building controls 

included.  Does “upgrade” mean to improve the existing system concept to achieve 

current code-compliance? 

Comment: 

The scope of work for the project may change based on the funding available 

and based on the advice of the design team and Coordinating Registered 

Professional, particularly as it relates to code compliance.  Presently, it is 

anticipated that ‘replace and upgrade mechanical systems’ will primarily consist 

of the replacement of three furnaces, a make-up air unit on the roof, two unit 

heaters in the truck bays, and installation of a new make-up air unit in the truck 

bays.   

9. Does “replace and upgrade plumbing and fixtures” include replacement of piping 

and/or hot water storage systems.  Does “upgrade” mean to improve the existing 

system concept to achieve current code compliance? 

 

 



   

 

 

Comment: 

The scope of work for the project may change based on the funding available 

and based on the advice of the design team and Coordinating Registered 

Professional, particularly as it relates to code compliance. Presently it is 

anticipated that ‘replacing and upgrading plumbing fixtures’ will primarily consist 

of installing new bathroom fixtures.  

10. Does “replace and upgrade lighting and electrical systems” include replacement of 

all light fixtures, fire alarm system, emergency lighting, site lighting, 

communications, electrical panels, electrical switchboards, and electrical 

breaker/disconnects.  Does ‘upgrade’ mean to improve the existing system 

concept to achieve current code compliance? 

Comment: 

The scope of work for the project may change based on the funding available 

and based on the advice of the design team and Coordinating Registered 

Professional, particularly as it relates to code compliance.  Presently, it is 

anticipated that ‘replacing and upgrading lighting and electrical systems’ will 

primarily consist of the replacement of some light fixtures, replacement of some 

wiring, upgrading some panels and subpanels, installation of a gas detection 

system, replacement of the emergency lighting system, and wiring for 

mechanical units. 

11. We are assuming that the power distribution system will only need to be replaced 

where required and the power distribution system can be left in place if the 

condition is acceptable.  Please confirm that this is an acceptable assumption. 

Comment: 

The final scope of work for the project will be subject to the program needs of 

the Fire Department, the amount of funding available, and the advice of the 

design team and Coordinating Registered Professional.  If the advice of the 

design team and Coordinating Registered Professional is that equipment does 

not need to be replaced then it is reasonable to assume that the City will not 

consider it a priority and that it will be excluded from the scope of work.   

  



   

 

 

12. Question: Will the new female fire fighter change room and apparatus bay 

renovation be within the existing building footprint or will there be a new addition 

to accommodate the additional programming? 

Comment: 

The renovations are not expected to result in an increase to the building footprint 

and should be contained within the existing building.   

 

If you have any questions regarding this Addendum,  

please contact Jeff Norburn at (250) 991-7479 or jnorburn@quesnel.ca 

mailto:jnorburn@quesnel.ca

