
R.F. Binnie & Associates Ltd

Client:City of Quesnel

Item Unit Qty Unit Price Amount

Section 1: Site Preperation

1
Site Preperation: Mobilization, Demobilization,Construction Sediment 

Control,Hoarding Rental and Removal,Tree Protection Fencing

LS 1

Section 2: Demolition

2

Demolition: Existing Backstop and all Fencing Removals Granular infield 

and warning track stripping - assume 300mm depth, & Miscellaneous 

Demolition

LS 1

Section 3: Earthworks

3
Earthworks: Fine Grading, Pitching Mound,Topsoil Stripping for Onsite 

Reuse - assume 150mm depth

LS 1

4 Granular Infield Aggregate - Bentonite LS 1

Section 4: Fencing

5 Fencing: Backstop - 9.0m ht & overhang, mid rails and skirt board m 39

6
Fencing: Dugouts - includes structure, concrete pad, gates associated 

fencing - sides and back

Each 2

7 Fencing: 1.2m ht Chainlink Fencing
m 250

8 Fencing: 1.2m ht Maintenance Gates
Each 2

9 Fencing: 1.2m ht Pedestrian Gates Each 2

Section 5: Site Fitments

10 Installation of Players Benches Each 2

11 Installation of Bases and Anchors and pitchers plate Each 5

12 Topdress and Seeded Lawn LS 1

Base Scope Subtotal :

GST:

Base Scope Total :

Optional Scope

Opt.1 Optional: Mid-Rails - Wingwalls and Dugout LS 1

Opt.2 Optional: Wooden Skirt Board - 600mm ht LS 1

Opt.3 Optional: Concrete Mow Strip - Backstop 600mm wide LS 1

Opt.4 Optional: Concrete Mow Strip - Backstop to Exisiting Building LS 1

Opt.5 Optional: Foul ball pole LS 1

Optional Scope Total:

Optional Scope GST:

Optional Scope Total:

Total Base Scope + Optional Scope:

Notes:

Quoted Prices to include taxes execpt GST.

Optional scope of work may be quoted, but constructed only with the 

Owner’s discretion and written approval. No compensation will be 

provided for the removal of any portion or all of this optional work from 

the Contract, as outlined in this Schedule of Quantities.

Schedule of Quantities and Prices

West Fraser Timber Park - Ball Field Enhancement PH1 


